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J2  Forbes Field (ANG) Wastewater 
Collection System 

J2.1  Forbes Field (ANG) Overview 
The 190th Air Refueling Wing (ARW) of the Kansas Air National Guard (KANG) occupies 215 acres 
on the south side of Topeka Airport, located approximately 5 miles south of downtown Topeka, 
Kansas.  The mission of the 190th ARW is to “Provide a professional trained militia, ready to serve 
community, state and nation”.  The unit currently flies the KC-135E/D Stratotanker.  The 190th ARW 
occupies 7 administrative facilities, 16 industrial facilities, and 2 services facilities totaling 
approximately 523,100 square feet with 323 full time personnel.  Unit training drills conducted once a 
month result in a surge of up to a total of 1152 personnel.   

J2.2  Wastewater Collection System Description 

J2.2.1  Wastewater Collection System Fixed Equipment Inventory 
The Forbes Field (ANG) Wastewater Collection System consists of all appurtenances physically 
connected to the collection system from the point of demarcation defined by the Right of Way.  The 
system may include, but is not limited to, pipelines, manholes, lift stations, and meters.  The actual 
inventory of items sold will be in the bill of sale at the time the system is transferred.  The following 
description and inventory is included to provide the Contractor with a general understanding of the 
size and configuration of the system.  The Government makes no representation that the inventory is 
accurate.  The Contractor shall base its proposal on site inspections, information in the technical 
library, other pertinent information, and to a lesser degree the following description and inventory. 
Under no circumstances shall the Contractor be entitled to any service charge adjustments based on 
the accuracy of the following description and inventory. 

Specifically excluded from the Wastewater Collection System privatization are: 

Oil water separators 

Storm sewers 

Grease traps 

J2.2.1.1  Description 
The Forbes Field wastewater collection system operates with both gravity flow and force mains and 
exits the base at seven locations and enters the base at one location.  The wastewater collection 
system consists of approximately 3,800 linear feet of PVC pipe and 3,300 linear feet of vitrified clay 
pipe (320 linear feet was slip lined in 1995).  Pipes range in size from four to ten inches. Pipe depth 
ranges from four to 14 feet without tracer wire or warning tape. The system includes one lift station 
(in a vault pit with a fiberglass build ing covering controls), 25 pre-cast concrete manholes and 15 
brick manholes ranging from six to 14 feet in depth. There are also two wastewater meters ranging in 
size from eight to ten inches. Base personnel indicate the capacity of the current system is adequate 
for present and future needs. 
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J2.2.1.2  Inventory  
Table 1 provides a general listing of the major Wastewater Collection System fixed assets for the 
Forbes Field (ANG) Wastewater Collection System included in the sale.  

TABLE 1 
Fixed Inventory 
Wastewater Collection System Forbes Field (ANG) 

Item Size   Quantity  Unit Approximate Year of 
Construction  

PVC Pipe (in)    

 8 2922 LF 1995 

 10 194 LF 1998 

    Force main 4 680 LF 1995 

Vitrified Clay Pipe (in)    

 4 609 LF 1955 

 6 538 LF 1955 

    Section slip lined in 1995 8 1877 LF 1955 

    Section slip lined in 1995 8 320 LF 1955 

Standard Sanitary Sewer Manhole (4 ft diameter) Depth (ft)    

   Brick 6 4 EA 1955 

   Brick 6 5 EA 1955 

   Brick 6 4 EA 1955 

   Brick 6 2 EA 1955 

   Pre-Cast Concrete 6 4 EA 1995 

   Pre-Cast Concrete 8 9 EA 1995 

   Pre-Cast Concrete 10 7 EA 1995 

   Pre-Cast Concrete 12 3 EA 1995 

   Pre-Cast Concrete 14 2 EA 1995 

Wastewater Lift/Pump Station     

   Lift Station in concrete pit, 7ft x 6ft x 6ft  1 EA 1995 

   Fiberglass building, 6ft x 6ft x 8ft  1 EA 1995 

Lift Station Pumps (hp)    

   Duplex, 100 gpm 5 2 EA 1995 

Wastewater Meters (see section J2.5 for details) (in)    

 8 1 EA 1995 

 10 1 EA 1995 



AIIR NATIONAL GUARD, KS, OK, WY     JULY 01 
DESC UTILITY PRIVATIZATION 

  J2-4

Item Size   Quantity  Unit Approximate Year of 
Construction  

Notes: 
PVC = Polyvinyl Chloride 
LF = Linear Feet  
HP = horsepower 
In = Inches 
FT = Feet  
GPM = Gallon Per Minute 
EA = Each 

 

J2.2.2  Wastewater Collection System Non-Fixed Equipment and 
Specialized Tools 

Table 2 lists other ancillary equipment (spare parts) and Table 3 lists specialized vehicles and tools 
included in the purchase.  Offerors shall field verify all equipment, vehicles, and tools prior to 
submitting a bid.  Offerors shall make their own determination of the adequacy of all equipment, 
vehicles, and tools. 

TABLE 2 
Spare Parts 
Wastewater Collection System Forbes Field (ANG) 

Qty Item Make/Model Description Remarks 

None     

TABLE 3 
Specialized Vehicles and Tools  
Wastewater Collection System Forbes Field (ANG) 

Description Quantity Location Maker 

None    

J2.2.3  Wastewater Collection System Manuals, Drawings, and Records 
Table 4 lists the manuals, drawings, and records that will be transferred with the system.  

TABLE 4 
Manuals, Drawings, and Records 
Wastewater Collection System Forbes Field (ANG) 

Qty Description Remarks 

1 Water and Wastewater Utility System Maps (electronic copy), Aug 2000 AutoCAD Release V 14 

1 Forbes Field Upgrade Sanitary July 1995  

J2.3  Specific Service Requirements 
The service requirements for the Forbes Field (ANG) Wastewater Collection System are as defined in 
the Section C Description/Specifications/Work Statement.   
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J2.4  Current Service Arrangement 
Provider Name: Metropolitan Topeka Airport Authority 

Average Annual Usage (2000): 4,600 kGal 

Maximum Monthly Use (July): 2,000 kGal  

Minimum Monthly Use (Dec): 150 kGal 

J2.5  Secondary Metering 
Table 5 provides a listing of the existing (at the time of contract award) secondary meters that will be 
transferred to the Contractor.  The Contractor shall provide meter readings for all secondary meters 
IAW Paragraph C.3 and J3.6 below. There are no new secondary meters required. 

TABLE 5 
Existing Secondary Meters 
Wastewater Collection System Forbes Field (ANG) 

Meter Location  Meter Description (Type) 

Adjacent to manhole SS-29 8-inch Leopold Lago Flume, with sensing unit, 1995  

Adjacent to manhole SS-26 10-inch Drexelbrook electric unit, 1995 

 

J2.6  Monthly Submittals 
The Contractor shall provide the Government monthly submittals for the following: 

1. Invoice (IAW paragraph G.2).  The Contractor’s monthly invoice shall be presented in a format 
proposed by the Contractor and accepted by the Contracting Officer.  Invoices shall be submitted 
by the 25th of each month for the previous month. Invoices shall be submitted to the person 
identified at time of contract award. 

2. Outage Report.  The Contractor’s monthly outage report (blockage and overflow information) 
will be prepared in the format proposed by the Contractor and accepted by the Contracting 
Officer.  Outage reports shall be submitted by the 25th of each month for the previous month.  
Outage reports shall be submitted to the person identified at time of contract award. 

3. Infiltration and Inflow Report.  If required by Paragraph C.3, the Contractor shall submit an 
Infiltration and Inflow report in a format proposed by the Contractor and accepted by the 
Contracting Officer. System efficiency reports shall be submitted by the 25th of each month for 
the previous month.  System efficiency reports shall be submitted to the person identified at time 
of contract award. 

4. Meter Reading Report.  The monthly meter reading report shall show the current and previous 
month readings for all identified secondary meters.  The Contractor’s monthly meter reading 
report will be prepared in the format proposed by the Contractor and accepted by the Contracting 
Officer. Meter reading reports shall be submitted by the 15th of each month for the previous 
month.  Meter reading reports shall be submitted to the person identified at time of contract 
award. 
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J2.7  Infiltration and Inflow (I&I) Projects 
IAW Paragraph C.3 Utility Service Requirement, the following projects have been implemented by 
the Government for managing and monitoring I&I: None. 

J2.8  Service Area 
IAW Paragraph C.4 Service Area, the service area is defined as all areas within the Forbes Field 
(ANG) boundaries.  Additionally, there is a portion of the wastewater collection system that exits the 
installation at one point and returns at a separate point.  This section consists of four manholes and 
approximately 430 linear feet of 8-inch PVC pipe. These totals are included in the Table 1 inventory. 
The pipe runs approximately 30 feet parallel to the outside of the base perimeter fence and serves 
laterals coming from buildings 750, 760 and 770.   

J2.9  Off-Installation Sites 
No off-installation sites are included in the sale of the Forbes Field (ANG) Wastewater Collection 
System. 

J2.10  Specific Transition Requirements 
IAW Paragraph C.13 Transition Plan, Table 6 provides a listing of service connections and 
disconnections required upon transfer.  

TABLE 6 
Service Connections and Disconnections 
Wastewater Collection System Forbes Field (ANG) 

Location  Description 

None  

J2.11  Government Recognized System Deficiencies 
Table 7 provides a listing of system improvements that the Government has planned.  The 
Government recognizes these improvement projects as representing current deficiencies associated 
with the Forbes Field (ANG) Wastewater Collection System.  If the utility system is sold, the 
Government will not accomplish these planned improvements.  The Contractor shall make a 
determination as to its actual need to accomplish and the timing of any and all such planned 
improvements.  Capital upgrade projects shall be proposed through the Capital Upgrades and 
Renewals and Replacements Plan process and will be recovered through Schedule L-3.  Renewal and 
replacement projects will be recovered through Sub-CLIN AB. 

TABLE 7 
System Deficiencies 
Wastewater Collection System Forbes Field (ANG) 

Project Location  Project Description 
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None  

 


